

### Unexpected Finds

In the event of an unexpected find of contamination, hazard, or heritage artefacts in the work zone, the following general procedure is to be adopted:

- Stop work. Cordon off area with barriers or tape to prevent unauthorised access.
- Notify Site Supervisor, who shall notify City of Perth as soon as practicable to execute appropriate investigation/management procedures.
- Via authorised personnel or sub-contractor, remediate or make good area, or safely manage heritage site to allow for resumption of works.
- Management of any unexpected finds and/or asbestos impacted soils shall be managed according to the Urban Forest Plan Asbestos Management Plan.

### Quality Control and Records

- All specified inspections, samples, records and certificates shall be made available or submitted to the City's Representative for approval prior to the commencement of associated work.
- Accepted samples shall become the agreed minimum standard and approved source of supply.
- The Contractor shall be responsible for programming all inspections and review of samples and allow minimum 2 working days notice to the City's Representative unless otherwise stated.
- Samples, records and certificates shall be provided to the City's Representative at least 10 working days prior to bulk delivery
- Written evidence of any product warranties, certificates or test results shall be provided to the city including dates,

### Proprietary Items:

- Proprietary items and systems documented are to be used as nominated unless it can be shown that a substitution offers equivalent or better performance. Substitutions may not be used unless prior approval has been obtained.
- Identification of a proprietary item does not necessarily imply exclusive preference for the identified item but indicates the necessary properties and performance of the item.
- If the documented products or systems are unavailable within the time constraints of the construction program, the contractor shall submit evidence.
- If the substitution is for any reason other than availability, the contractor must submit evidence that the substitution:

1. Is of net enhanced value to the principal or;
2. Is consistent with the contract documents and is equivalent to or better than the nominated product in performance, detail and methodology